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REQUEST FOR QUOTATIONS (RFQ) FOR SMALL CONTRACTS (BUILDINGWORKS)

To:
[Insert Name and Postal and Physical Address of selected Bidder]

From:
THE NATIONAL CONSTITUENCY DEVELOPMENT FUND
KAJIADO NORTH CONSTITUENCY
P.O BOX 72-00208, NGONG HILLS.

PROPOSED RENOVATION OF 8NO CLASSROOM BLOCK AT OLKERI PRIMARY SCHOOL
RFQ No.: NG-CDF/KJD-N/RFQ/010/2024-2025

The National Constituencies Development Fund Kajiado North Constituency, P.O Box 72-00208, Ngong Hills inv i te s
you to submit quotations for PROPOSED RENOVATION OF 8NO CLASSROOM BLOCK AT
OLKERI PRIMARY SCHOOL

1. indicated in detail in “Table A. Schedule of Requirements and Specificationsand attached
BQs and drawings”. The quotation shall follow the instructionsand documents in this
RFQ document and shall be in English Language. Bidders may obtain further information
during office hours 0800 to 1700 at the address given below.
Address for Submission of Quotations
a) Mailing Address: The Fund Manager, Kajiado North Constituency Development

Fund, P.O Box 72-00208 Ngong Hills
b) Physical address Kajiado North NG-CDF Office at DCC’s compound next to Ngong

Law Court Ngong Hills. Tender Box placed at The Reception (for hand and Courier
Delivery to an office or Quotation Box,)

2. Quotations shall be submitted in accordance with the instructions in Part 1: Quotation
Procedures and in a sealed envelope clearly indicating name and address of the Bidder,
the quotation name and title and must reach the FUND MANAGER at the address
indicated below not later than 01/07/2025 at 10:00am. Electronic RFQs will NOT be
permitted. Quotations can be delivered by registered mail, courier or hand deliveryat the
FUND MANAGER ’S OFFICE Tender Box at the Bidder's option. Late quotations
shall be rejected.

3. Enquiries regarding this quotation may be addressed to Fund Manager, P.O. Box 72-
00208 Ngong Hills or E-mail Address: cdfkajiadonorth@ngcdf.go.ke

4. Anyresultingcontract shall be subject to the terms andconditionsdetailed inPart 3:Contract.

5. Please inform by email or express mail the undersigned within 3 days of receipt of this
RFQ if you will not be submittinga quotation.

Yours sincerely,

Keziah Muriithi

Keziah Muriithi
Fund Account Manager Kajiado North National Government Constituency
Development Fund

mailto:cdfdagorettinorth@ngcdf.go.ke%20


PART 1: INSTRUCTIONS TO BIDDERS

1. Bidders are advised to read carefully these instructions and the Conditions of Contract in
Part 3: Contract, before preparing the quotation. The standard forms in this RFQ may be
photocopied for completion but the Bidder is responsible for their accurate reproduction. The
term Bidder shall mean the firm or person invited to submit a quotation. The term Quotation
herein shall mean the quotation submitted as usually understood in public procurement.

2. A complete set of quotation documents may be obtained by interested Bidders at the Fund
Manager ’s office in Kajiado North NG-CDF Office at DCC’s compound next to
Ngong Law Court Ngong Hills, Kajiado North.

3. ValidityofQuotations:Thequotationwill beheld valid for 150 days from thedate of submission.

4. The Quotation shall consist of completed Tables A, B and C and the Form of Quotation all
indicated in Part 2 of this Request for Quotations, and documents to evidence Eligibility and
Conformity toTechnical Specifications.

5. Sealing and Marking of Quotations: Quotations in one “one original” should be sealed in a
single envelope, clearly marked with the Quotation Reference Number in the RFQ, the
Bidder's name and the name of the Procuring Entity. Envelopes should be sealed in such a
manner that opening and resealing cannot be achieved undetected.

6. Submission of Quotations: Quotations, and any alternatives if allowed as per Item 11 below,
should be submitted to the address below, on or before the date and time indicated in sub-
item 4 below. Late quotations will be rejected.

Address for Submission of Quotations.

Mailing Address: Postal Address (include name of Officer to be attentional):
Fund Manager, P.O. Box 72-00208 Ngong Hills or E-mail Address:
cdfkajiadonorth@ngcdf.go.ke

Physical address for hand or Courier Delivery to an office or Quotation Box (City, Street
Name, Building, Floor Number andRoom)
Fund Manager ’s offices, Kajiado North NG-CDF Office at DCC’s compound next to Ngong Law

Court Ngong Hills Tender Box
Date ofSubmission (deadline): (01/07/2025)
Time of Submission (deadline): 10.00am (Kenya time).

Electronic Bids will NOT be permitted

7. Opening ofQuotations: Quotations will be opened publicly immediately after the closing date
and time specified in item 5 (4) above, by at least three appointed officials of the Procuring
Entity in the presence of the Bidders' designated representatives who choose to attend at the
FUND MANAGER ’S Office, Kajiado North NG-CDF Office at DCC’s compound next
to Ngong Law Court Ngong Hills Tender Box

8. Bidder Eligibility: Bidder must submit Documentary evidence to show his/her eligibility to
be awarded a contract:

(i) See Contractors’ requirements attached
The Bidder shall also complete attached forms to confirm eligibility and non-existence of a
conflict of interest in relation to this procurement requirement by signing theattachedForms.

9. Invitationnot transferable: This invitation is not transferable to other firms or individuals not so invited.

10. GoodsEligibility:Bidder must submit as evidence documents to show the country of origin of
anygoods to be supplied or incorporated in thework or services

11. TechnicalSpecifications:Documentaryevidence to show that the goods meet the technical
specifications.

mailto:cdfdagorettinorth@ngcdf.go.ke


12. Alternative Quotations: Bidders are not permitted to submit alternative quotations for
alternative technical solutions for specified parts of the Work. Only the alternatives, if any,
of the Bidder with the winning quotation conforming to the basic technical requirements shall
be considered by the ProcuringEntity.

13. Currency: Quotations shall be priced in Kenya Shillings. Quotations in other currencies will
be rejected.

14. EvaluationofQuotations:The evaluationof quotationswill be conductedusing the procedure set out in
the Evaluation and Qualification Criteria attached and as shown below:
i) Preliminary examination to determine Bidder eligibility:

(i) See Contractors’ Requirements attached.
ii) Technical examination to determine compliance with technical specifications as per

Contractors’ Requirements attached. Quotations failing this stage will be rejected and
not beconsidered innext stage.

iii) Financial examination to determine Bidder’s Evidence of Financial Resources (Cash in
hand, lines of credit, overdraft etc).

15. The bidder with most responsive quotation will be awarded.

16. Award of contract: Award of contract shall be by placement of a Letter of Acceptance in
accordance with Part 3: Contract. Unsuccessful Bidders who responded will be notified of the
accepted quotation, indicating the name and the amount of the acceptedquotation

17. Right to Reject: The Procuring Entity reserves the right to accept or reject any quotation or
to cancel the quotationprocess and reject all quotations at any time prior to contract award.



EVALUATION AND QUALIFICATION CRITERIA
STAGE 1;
Contractors Minimum Requirements

1. MANDATORY REQUIREMENTS
S/N Mandatory Eligibility criteria Tenderer’s

Compliance
(YES or NO)

1 Provide Proof of business incorporation or registration
2 Tenderer has a current tax clearance certificate or tax exemption certificate

issued by the Kenya Revenue Authority. (Valid Tax Compliance Certificate)

3 Valid copy of Trading License / Business Permit
4 A copy of company’s list of directors, beneficial owners, name of proprietor or

names of partners for the bidder not more than one-year-old (CR12). All
Directors of both Limited companies and sole proprietor to attach ID
COPY(ies). A sole proprietor may not attach a CR12.

`

5 Fully filled, Signed and Stamped Form of Quotation. Tenderers MUST
complete and sign Certificate Of Independent Quotation Determination,
Self-Declaration of the tenderer and Disclosure of Interest form.

6 Attach evidence of a valid registration with National Construction Authority
(NCA) Category 7 for building works and/or mechanical works and above
with Current annual practicing license.

7 The Bid has been submitted in the format required by the procuring entity - the
tender document to be TAPE BOUND and returned in the order and pages
provided and paginated in sequence including attachments. Own pagination
should begin from the very first page. (Spiral Binding and use of Spring or box
files will not be accepted and will lead to automatic disqualification)

8 A copy of notice of registration as a contractor by the procuring entity(Kajiado
North NGCDF)
Determination of Responsiveness: Responsiveness/Not Responsive (R/NR)



STAGE 2: TECHNICAL EVALUATION FOR CRITERIA

S/N Qualification Requirements Weighting Max
score
(%)

T1 Number of Years in the Business of
construction and associated works.
(Attach evidence in form

of LPO/Contracts)

1 mark for Each year up to a maximum of 3 years 3

2a Director of the Firm with relevant
qualifications and experience.
(Attach detailed CV, qualification
andprofessional certificates e.g
Mechanical, Architectural, civil and
structural engineering, Quantity
survey or any degree/diploma in
building construction)

 Holder of degree or diploma in relevant engineering
field… 4 Marks

 Holder of certificate in relevant engineering field …3
marks

 Holder of trade test certificate in relevant engineering
field…2 Marks

 No relevant certificate................. 1
 No certificate attached ………………… 0

4

2b At least 1No. Degree/Diploma holder
of key personnel in relevant
engineering field. Attach detailed
CV, qualification and professional
certificates e.g Mechanical,
Architectural, civil and structural
engineering, Quantity survey or any
degree/diploma in building
construction

 With 3years to 71 months’ relevant experience …….3
Marks

 With 2 years to 47 months’ relevant experience …….2
Marks

 With 0 to 23 months relevant experience.....1 mark

3

2c At least 2No. Certificate holder of
keypersonnel in relevant engineering
field. Attach detailed CV,
qualification andprofessional
certificates e.gMechanical,
Architectural, civil and structural
engineering, Quantity survey or any
degree/diploma in building
construction

 With 3years to 71 months relevant experience ………3
Marks

 With 2 years to 47 months’ relevant experience …….2
Marks

 With 0 to 23 months relevant experience.... 1 Mark

6

2d At least 2No. Artisans (Trade Test
Certificate holder) in relevant
engineering field.
Attach detailed CV

 With 3years to 71 months relevant experience ………3
Marks

 With 2 years to 47 months relevant experience …… 2
Marks

 With 0 to 23 months relevant experience …….1 mark

6

T3 EXPERIENCE
3a Evidence of having completed

similar project in the last 5 years
(Max. 3No. projects) with a value of
at least Kshs 1,000,000.00.

 Project of similar nature, complexity or magnitude for1
million and above-----------3 Marks

 Project of similar nature and a value below 1 millionbut
above 500,000 - 2 Marks

 project below 500,000 ----- 1 marks

9

To Score, the bidder Must attach certified copies of Completion Certificate confirming
successful project completion for each reference site and contract value.

3b On-going projects with a value
above
1 million– Provide Evidence
(certified copies of contract
agreement clearly indicating the
value of the project)

2 Marks for each compliant project to a maximum of 5
projects

10

3c Schedule of Contractor’s equipment
(Attach proof of ownership, lease or
hire)

 Means of transport (5 vehicles each 2mks) …10 Marks

 No means of transport – 0

20



 Vehicles (Pickups, tractor,
lorries/tipper, and closed van)

 Equipment (Concrete mixers,
Concrete vibrators, Wheel
barrows, Portable power saws,
drilling machines, diesel
generators, horse pipes)

 Has equipment for the work being tendered (5 equipment
each 2 mks) ….10 Marks

 Has no relevant equipment for the work being
tendered…….0

T5 FINANCIAL STABILITY:
5a Signed and stamped Audited

accounts for the last three financial
years (2021, 2022, 2023)

 1 mark for Each year … 3 marks; 3

5c Evidence of Financial Resources
(cash in hand. Lines of credit,
overdraft facility and bank statements
for the last six months.)

 Has financial resources to finance the projectedmonthly
cash flow* for three months........................ 3 Marks

 Has financial resources equal to the projected monthly
cash flow* …2 Marks

 Has financial resources less than the projected monthly
cash flow* … 1Marks

 Has not indicated sources of financial resources... 0
Marks

3

TOTAL TECHNICAL SCORE 70

Tenderers will be required to score 70% and above on the above Technical Evaluation to qualify for Financial

Evaluation
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STAGE 3 - FINANCIAL EVALUATION

Upon completion of the technical evaluation a detailed financial evaluation for the bidder (and all their
joint venture partners) shall follow.

(The financial evaluation shall proceed in the manner described in the Public Procurement and Disposal
Act (2015) of the laws of Kenya and the Public Procurement and Disposal Regulations, 2020 specifically
section 77.

The evaluation shall be in three stages

a) Determination of Arithmetic Errors for the bidder (and all their joint venture partners);
b) Comparison of Rates for the bidder (and all their joint venture partners); and
c) Consistency of the Rates for the bidder (and all their joint venture partners);

A) Determination of the Arithmetic Errors
Arithmetic Errors will be corrected by the Procuring Entity as follows:

i) In the event of a discrepancy between the amount as stated in the form of Tender and the
corrected tender figure in the Main summary of the Bills of Quantities, the amount as stated in the Form
of tender shall prevail. Pursuant to Section 82 of the Public Procurement and Asset Disposal Act 2015,
the tender sum as submitted and read out during the tender opening shall be absolute and final and shall
not be the subject of correction, adjustment or amendment in any way by any person or entity;
ii) Error correction factor: Pursuant to regulation 74(2) of the Public Procurement and Asset
Disposal Regulations 2020, Any errors in the submitted tender arising from a MISCALCULATION of
UNIT PRICE, QUANTITY, SUBTOTAL and TOTAL BID PRICE shall be considered as a MAJOR
DEVIATION that affects the substance of the tender and shall lead to DISQUALIFICATION of the tender
as NON-RESPONSIVE.
B) Comparison of rates for the bidder
Items that are underpriced or overpriced may indicate potential for non-delivery and front loading
respectively. The committee shall promptly write to the tenderer asking for detailed breakdown of costs
for any of the quoted items, relationship between those prices, proposed construction/installation
methods and schedules.

The evaluation committee shall evaluate the responses and make an appropriate recommendation to
the procuring entity’s tender committee giving necessary evidence. Such recommendations may
include but not limited to:

a) Recommend no adverse action to the tenderer after a convincing response;
b) Employer requiring that the amount of the performance bond be raised at the expense of the successful

tenderer to a level sufficient to protect the employer against potential financial losses;
c) Recommend non-award based on the response provided and the available demonstrable evidence that

the scope, quality, completion timing, administration of works to be undertaken by the tenderer, would
adversely be affected or the rights of the employer or the tenderers obligations would be limited in a
substantial way.

C) Consistency of the Rates
The evaluation committee will compare the consistency of rates for similar items and note all
inconsistencies of the rates for similar items.
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QUOTATION AND QUALIFICATION DOCUMENTS

Instructions to Bidder. Bidder must completeandsubmit as part of theFormofquotation.

(i) FORM OF QUOTATION

(ii) SCHEDULEOF REQUIREMENTSTABLE (See BQs Attached)

(iii) CERTIFICATEOFINDEPENDENTQUOTATIONDETERMINATION

(iv) SELF-DECLARATIONFORM

FORMOF QUOTATION [To be completed by Bidder]

1. We have examined and have no reservations to the Request for Quotation
document, andunderstand its full content and intent.

2. In compliance with your request for quotations dated , referenced
above, weoffer to (Complete the works) to cover
and conform to our pricing listed in the attached in Table B. Quotation Submission TABLE
at a total price of Kenya Shillings (inwords)

……………………………………………………………………………………………

…………………………………………………………………………………….

3. We confirm that we are eligible to participate in public procurement and meet the
eligibilitycriteria specified in Part 1: INSTRUCTIONS TOBIDDERS.

4. We also confirm that the (works to be constructed) conform
to theBQs attached and in conformity with technical specifications listed in PART 2:
SCHEDULEOF REQUIREMENTS of this RFQ Document.

5. We undertake to adhere by the Code of Ethical Conduct for Suppliers, Contractors and
Service Providers, copy available from (specify website) during the procurement
processand the execution of any resulting contract.

6. Weconfirm that the prices quoted arefixed andfirm for the duration of the validity
period andperformance of the contract andwill not be subject to revisionor variation.

7. The validity period of our quotation is: days from the time and
date ofthe submission deadline (number tobe sameas in the instructions toBidders).

8. We confirm we are not submitting any other Quotation as an individual or firm, and
we arenot participating in anyotherQuotation as a JointVenture member or as a
subcontractor.
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9. We, along with any of our subcontractors, suppliers, Engineer, manufacturers, or service
providers for any part of the contract, are not subject to, and not controlled by any entity or
individual that is subject to a temporary suspension or a debarment imposed by the Public
Procurement Regulatory Authority or any other entity of the Government of Kenya, or any
international organization.

10. We hereby certify that we have taken steps to ensure that no person acting for us or on our
behalf engages in any typeof FraudandCorruption.

11. We hereby certify and confirm that the Quotation is genuine, non-collusive and made with
the intention of accepting the contract if awarded. To this effect we have signed the
“Certificate of Independent Quotation Determination” attachedbelow.

12. We, the Bidder, have completed fully and signed the FORM FOR DISCLOSURE OF
INTEREST- interest of thefirm in theProcuringEntity, attached below.

The Delivery/Completion period offered is: days from date of acceptance
of Quotation. The warrantyperiodoffered is weeks.

Quotation Authorized by:

Nameand designation

Signature:
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i) SCHEDULE OF REQUIREMENTSTABLE (see also BQs ATTACHED)

(Procuring Entity will complete the list of items to be same as those on Part 2 TableA. Schedule
ofRequirements and Technical Specifications andBidder should complete columnsD andE).

PROPOSED RENOVATION
OF 8NO CLASSROOM
BLOCK AT OLKERI
PRIMARY SCHOOL

lot

Signature: And seal/Stamp

Name:

Position: ………………………………………………………………….

Authorized forandonbehalf of (specifynameof tenderer)

Date
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ii) CERTIFICATEOF INDEPENDENTQUOTATION DETERMINATION

I, the undersigned, in submitting the accompanying Letter of quotation to the
[Name of Procuring Entity] for:

[Name and number of +-+quotations] in response to the
request for Bids made by: [Name of Bidder] do hereby make the
following statements that I certify to be true andcomplete in every respect:
I certify, on behalf of [NameofBidder] that:
1. Ihave readand Iunderstand the contents of this Certificate;
2. I understand that the Bidder will be disqualified if this Certificate is found not to be true and

complete in every respect;
3. I am the authorized representative of the Bidder with authority to sign this Certificate, and

to submit the quotationonbehalf of theBidder;
4. For the purposes of this Certificate and the quotation, I understand that the word “competitor”

shall include any individualor organization, other than theBidder,whether or not affiliated with
theBidder,who:
a) has been requested to submit a quotation in response to this request for quotations;
b) could potentially submit a quotation in response to this request for quotations based on

their qualifications, abilities or experience;

5. TheBidderdiscloses that [checkoneof the following, asapplicable]:
a) The Bidder has arrived at the quotation independently from, and without consultation,

communication, agreement or arrangement with, anycompetitor;
b) the Bidder has entered into consultations, communications, agreements or arrangements

with one or more competitors regarding this request for quotations, and the Bidder
discloses, in the attached document(s), complete details thereof, including the names of
the competitors and the nature of, and reasons for, such consultations, communications,
agreementsor arrangements;

6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been
no consultation, communication, agreement or arrangementwith anycompetitor regarding:
a) prices;
b) methods, factors or formulasused to calculate prices;
c) the intention or decision to submit, or not to submit, a quotation; or
d) the submission of a quotation which does not meet the specifications of the request for

quotations; except as specifically disclosed pursuant toparagraph (5) (b) above;
7. In addition, there has been no consultation, communication, agreement or arrangement with

any competitor regarding the quality, quantity, specifications or delivery particulars of the
works or services to which this request for Bids relates, except as specifically authorized by
the procuring authority or as specifically disclosed pursuant toparagraph (5)(b) above;

8. the terms of the quotation have not been, and will not be, knowingly disclosed by the Bidder,
directly or indirectly, to any competitor, prior to the date and time of the official quotation
opening, or of the awarding of the Contract, whichever comes first, unless otherwise required
by law or as specifically disclosed pursuant to paragraph (5)(b) above.

Name
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iii) SELF-DECLARATIONFORM

We,theBidder (insert name) submitting our
Quotation inrespect of Quotation No for

(insert quotation Title Description) for
(insertNameofProcuringEntity)

DECLARE AS FOLLOWS:

That, We the Bidder including any entity or individual that directly or indirectly controls,
is controlled by or is under common control with us, and any subcontractors, suppliers,
project managers, consultants, manufacturers, service providers, agents, individuals, or
any other party involved or to be involved for any part of the processes of procurement and
contract execution relatedto theabove quotation:

a) have not engaged/will not engage in any corrupt or fraudulent practices in the
processes of procurement and contract execution related to the abovequotation as
definedand/ordescribedin the following:

i) theRFQfor theabove Quotation;
ii) Kenya's PublicProcurement andAsset DisposalAct, 2015) and its attendant Regulations;

iii) Kenya'sAnti-CorruptionandEconomic CrimesAct, 2013; and

iv) anysuchotherActs orRegulations of Government ofKenya;

b) have not offered/will not offer any inducement to any member of the board,
management, staffand/or employees and/or agentsof.....(nameof the procuring
entity);

c) have not engaged/will not engage in any collusive or corrosive practice with other
BIDDERSparticipating in the subject quotation;

d) have not been sanctioned or debarred by any entity from participation in public
procurementproceedings of Kenya.

That, what is deponed to herein above is true to the best of our knowledge, information and belief.

Name of the Bidder......................[insert complete name of Bidder signing the quotation]

Name of the person duly authorized to sign the quotation on behalf of theBidder:
....................[insert complete name of person duly authorized to sign thequotation]

Title of the person signing the Quotation......................[insert complete title of the person signing the
quotation]

Signature of the person named above......................[insert signature of person whose name and
capacity are shown above]
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DISCLOSURE OF INTEREST – Interest of the Firm in the Procuring Entity

i. Are there any person/persons in __________________________ (Name of Procuring Entity) who
has/have an interest or relationship in this firm? Yes/No _____________________
If Yes provide details as follows:

No. Names of Person Designation in the Procuring
Entity

Interest or Relationship
with Tenderer

1
2
3

ii. Conflict of Interest Disclosure
pe of Conflict Disclosure

YESOR NO

If YES provide details
of the relationship with
Tenderer

1 Tenderer is directly or indirectly controls, is controlled
by or is under common control with another tenderer.

2 Tenderer receives or has received any direct or indirect
subsidy from another Tenderer.

3 Tenderer has the same legal representative as another
tenderer

4 Tender has a relationship with another tenderer, directly
or through common third parties, that puts it in a position
to influence the tender of another tenderer, or influence
the decisions of the Procuring Entity regarding this
tendering process.

5 Any of the Tenderer's affiliates participated as a
consultant in the preparation of the design or technical
specifications of the works that are the subject of the
tender.

6 Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract Specified in this Tender
Document

7 Tenderer has a close business or family relationship with
a professional staff of the Procuring Entity who are
directly or indirectly involved in the preparation of the
Tender document or specifications of the Contract, and/or
the Tender evaluation process of such contract.

8 Tenderer has a close business or family relationship with
a professional staff of the Procuring Entity who would be
involved in the implementation or supervision of the such
Contract.

9 Has the conflict stemming from such relationship stated
in item 7 and 8 above been resolved in a manner
acceptable to the Procuring Entity throughout the
tendering process and execution of the Contract.

Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as
at the date of submission.

Full Name ____________________________________________________________________

Title or Designation ____________________________________________________________

____________________________________ __________________________

(Signature) (Date)
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LITIGATION
Historical Contract Non-Performance, Pending Litigation and Litigation History
Bidder’s Name:
Date:

Non-Performed Contracts in accordance with contractor’s requirements for Company’s
 Contract non-performance did not occur since 1st January 2017 specified in contractor’s requirements for

Company’s
 Contract(s) not performed since 1st January [insert year] specified in contractor’s requirements for

Company’s
Year Non- performed

portion of
contract

Contract Identification Total Contract Amount
(current value, currency,
exchange rate and
Kenya Shilling
equivalent)

[insert
year]

[insert amount
and percentage]

Contract Identification: [indicate complete contract name/
number, and anyother identification]
Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: [indicatemain reason(s)]

[insert amount]

PendingLitigation, inaccordance withCompany’s contractor’s requirements
 No pending litigation in accordance withcontractor’s requirements for Company’s,
 Pending litigation inaccordancewithcontractor’s requirements for Company’s as indicated below.

Year of dispute Amount in dispute
(currency)

Contract Identification Total Contract
Amount (currency),
Kenya Shilling
Equivalent (exchange
rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:
Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with contractor’s requirements for Company’s
 NoLitigation History in accordance with contractor’s requirements for Company’s
 Litigation History in accordancewith contractor’s requirements for Company’s as indicated below.
Year of
award

Outcome as
percentage of Net
Worth

Contract Identification Total Contract
Amount (currency),
Kenya Shilling
Equivalent
(exchange rate)

insert year] [insert percentage] Contract Identification: [indicate complete
contract name, number, and any other
identification]
Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]
Matter in dispute: [indicate main issues in
dispute]
Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor”]
Reason(s) for Litigation and award decision
[indicatemain reason(s)]

[insert amount]
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PART 2: SCHEDULE OF REQUIREMENTS

TABLE B. SCHEDULE OF REQUIREMENTS, TECHNICAL SPECIFICATIONS

Table A. SCHEDULE OF REQUIREMENTS AND TECHNICAL SPECIFICATIONS
[Procuring Entity to complete Columns a-d and Bidder to complete Column Indicating YES or No and if NO
indicate the specification of the offered item]

PROPOSED
RENOVATION OF 8NO
CLASSROOM BLOCK AT
OLKERI PRIMARY
SCHOOL.

lot As per BQ Attached



PARTICULAR PRELIMINARIES



ITEM DESCRIPTION Kshs. Cts

A

B

C

D

E

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the
tenderer’s priced Bills of Quantities. The contractor is advised to read and
understand all preliminary items.

DESCRIPTION OF THEWORKS

The works to be carried out under this contract PROPOSED RENOVATION OF
8NO CLASSROOM BLOCK AT OLKERI PRIMARY SCHOOL

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and
the actual works, the site measurements shall generally take precedence.
However, such discrepancies between any contract documents shall
immediately be referred to the PROJECT MANAGER in accordance with
Clause 22 of the Conditions of Contract. The discrepancies shall then be
treated as a variation and be dealt with in accordance with Clause 22 of the
said Conditions.

LOCATION OF SITE

The site is located at OLKERI WARD. The Contractor is advised to visit the site, to
familiarize with the nature and position of the site. No claims arising from the
Contractor’s failure to do so will be entertained.

P.C. AND PROVISIONAL SUM

The allowances given for the above is for full contract.

Carried to Collection

PP/1



ITEM DESCRIPTION Kshs. Cts

A

B

C

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and
surplus materials from the site as they accumulate and upon
completion of the works, remove and clear away all plant, equipment,
rubbish, unused materials and stains and leave in a clean and tidy state
to the reasonable satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in
perfect condition in every respect to the satisfaction of the Project
Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and/or expenses due
to any of the contract conditions, or by any other reason whatsoever, he
shall present such claim or intent to claim notice to the PROJECT
MANAGER within the contract period. No claims shall be entertained
upon the expiry of the said contract period.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the office is going on with its normal activities.
The Contractor is instructed to take reasonable care in the execution of
the works as to prevent accidents, damage or loss and disruption of
normal activities being carried out by the client.. The Contractor shall
allow in his rates any expense he deems necessary by taking such care
within the site. Noise should be minimized and any other kind
of disruptions.

Carried to Collection



Item DESCRIPTION Kshs. Cts

A

B

C

D

E

F

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may encounter
in the course of execution of the works.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified
and approved by the Project Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become
the property of the client. The Contractor shall allow in his rates the
cost of transporting the demolished materials as directed by the
PROJECT MANAGER.

PRICING RATES

The tenderer shall include for all costs in executing the whole of the
works, including transport from stores, fixing, all to comply with the
said Conditions of Contract.

TENDER SECURITY
The tenderer must provide a tender security of 2% in form of Banker
cheque or an approved Bank guarantee. (N/A)

Carried to Collection



Item DESCRIPTION Kshs. Cts

A

B

C

D

F

SECURITY

The Contractor shall allow for providing adequate security for the
works and the workers in the course of execution of this contract. No
claim will be entertained from the Contractor for not maintaining
adequate security for both the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he deems that
he/she may incur by having to complete the works within the
stipulated contract period.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain
from the relevant authority the exact position, depth and level of all
existing services in the area and he/she shall make whatever
provisions may be required by the authorities concerned for the
support, maintenance and protection of such services.

TRANSPORT(N/A)

The contractor shall provide for site trips only a vehicle to
comfortably seat at least six (6) persons including maintained
licence, Insurance and competent driver all to the satisfaction of the
P.M.The vehicle shall be provided specifically for and during site
visits by the MOPW technical team. The vehicle shall be in perfect
working condition for the entire duration of the trip i.e from the
MOPW Building Yard to MTTI and back including local running.
The driver shall be at the sole direction of the P.M. for the entire
duration of the trip until the contract period is concluded officially.

FIRM PRICE CONTRACT

Unless otherwise stated, this is a firm (fixed) price contract. The
contractor must allow for price changes during the contract period.



ITEM DESCRIPTION Kshs. Cts

A

B

C

D

PERFORMANCE BOND (N/A)
A bond of 5% of the contract sum will be required in accordance with
clause 6.00 on award of contract of the Instructions to Tenderer’s. No
payment on account for the works executed will be made to the
contractor until he has submitted the Performance Bond to the Project
Manager duly signed, sealed and stamped from an approved Bank.

TENDER DOCUMENTS
Tender documents are as listed in Clause 2.1 of the Instruction to
Tenderer’s Page STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above
must be delivered in the addressed envelope which should be properly
sealed and deposited at the offices as specified in the letter
accompanying these documents.

Tenders will be opened at the time specified in the letter
accompanying these Tender Documents or as indicated in the
advertisement. Tenders delivered/received later than the above time
will not be opened.

VALUE ADDED TAX
The Contractor’s attention is drawn to the Legal Notice in the Finance Act
part 3 Section 21(b) operative from 1st September, 1993 which requires
payment of VAT on all contracts.

The tenderer is advised that in accordance with Government public notice
No. 35 & 36 Dated 11th September 2003 operational from 1st October 2003,
withholding VAT will be levied against the contract sum by the Employer
and remitted to the Commissioner of VAT through all interim certificates. It
should however be noted that this is not additional tax but a new mode of
payment for VAT, any excess payment will be refundable once the
Contractor has submitted monthly returns to the Commissioner of VAT who
will do the refunds when satisfied that the VAT regulations have been
complied with.

Carried to Collection



Item DESCRIPTION Kshs. Cts

A

B

C

D

E

F

G

H

J

K

PARTICULARS OF INSERTIONS TO BE MADE
IN APPENDIX TO CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract
Agreement: -

Period of Final Measurement 3 Months from Practical completion

Defects Liability Period 6 Months from practical completion

Date for Possession To be agreed with the Project Manager

Date for Completion To be agreed with the Project Manager

Liquidated and Ascertained At the rate of Kshs 5,000.00 per week or
part thereof

Prime cost sums for which the ……………………………………
The Contractor desires to tender ……………………………………

……………………………………

Period of Interim Certificates Monthly

Period of Honoring Certificates 30 days

Percentage of Certified Value Retained 10%

Limit of Retention Fund 10 %

Carried to Collection

PP/06



Item Description Kshs. cts

COLLECTION
Brought forward form page PP/1 …………………………………………………..

Brought forward form page PP/2 …………………………………………………..

Brought forward form page PP/3 …………………………………………………..

Brought forward form page PP/4 …………………………………………………..

Brought forward form page PP/5……………………………………………………

Brought forward form page/PP6…………………………………………….

Total for general preliminaries

PP/07



Item Description Kshs. Cts

A.

B.

GENERAL PRELIMINARIES

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices shall be inserted against items of Preliminaries in the Contractor’s priced bills of
Quantities and Specification but not in the unit rates

ABBREVIATIONS

Throughout the Bills, unites of measurement and terms are abbreviated and shall be
interpreted as follows: -

C.M. Shall mean cubic metre

S.M Shall mean square metre

L.M. Shall mean linear metre

M.M Shall mean Millimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published by
the British Standards Institution, 2 Park Street, London W.I.,
England.

Ditto Shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.

Carried to collection
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Item Description Kshs. Cts

A.

B.

C.

D.

E.

EXCEPTION TO THE STANDARDMETHOD OFMEASUREMENT

Attendance; Clause B19(a) of the Standard Method of Measurement is deleted and the
following clause is substituted: -

Attendance on nominated Sub-Contractors shall be given as an item in each case shall be
deemed to include: allowing use of standard scaffolding, mess rooms, sanitary
accommodation and welfare facilities; provision of special scaffolding where necessary;
providing space for office accommodation and for storage of plant and materials; providing
light and water for their work: clearing away rubbish; unloading checking and hoisting:
providing electric power and removing and replacing duct covers, pipe casings and the like
necessary for the execution and testing of Sub-Contractor’s work and being responsible for
the accuracy of the same.

Fix Only: -

“Fix Only” shall mean take delivery at nearest railway station (Unless otherwise stated), pay
all demurrage charges, load and transport to site where necessary, unload, store, unpack,
assemble as necessary, distribute to position, hoist and fix only.

EMPLOYER

The “Employer” is the NG-CDF KAJIADO NORTH

The term “Employer” and “client” wherever used in the contract document shall be
synonymous

PROJECT MANAGER

The term “P.M.” wherever used in these Bills of Quantities shall be deemed to imply the
Project Manager as defined in Condition 1 of the Conditions of Contract or such person or
persons as may be duly authorized to represent him on behalf of the Client.

ARCHITECT

The term “Architect” shall be deemed to mean “The P.M” as defined above whose address
unless otherwise notified is Department of Public Works, P.O. Box 78, KAJIADO NORTH.

QUANTITY SURVEYOR
The term “Quantity Surveyor” shall be deemed to mean “The P.M.” as defined above whose
address unless otherwise notified is Department of Public Works, P.O. Box 78, KAJIADO
NORTH.

Carried to collection
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Item Description Kshs. Cts

A.

B.

C.

D.

E.

ELECTRICAL ENGINEER

The term “Electrical engineer” shall be deemed to mean “The P.M.” as defined above whose
address unless otherwise notified is Department of Public Works.

MECHANICAL ENGINEER

The term “Mechanical Engineer” shall be deemed to mean “The P.M.” as defined above
whose address unless otherwise notified is Department of Public Works.

STRUCTURAL ENGINEER

The term “Structural Engineer” shall be deemed to mean “The P.M.” as defined above
whose address unless otherwise notified is Department of Public Works.

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya’s Standard Tender
Document for Procurement of Building Works (2000 Edition). A copy of which is available
at the Department of Public Works – KAJIADO NORTH.

Conditions of Contract

These are numbered from 1 – 37 and are contained in the above named document.
Particulars of insertions to be made in the Appendix to the Contract Agreement will be
found in the Particular Preliminaries part of these Bills of quantities.

BOND

The Contractor shall find and submit on the Form of Tender and approved bank and who
will be willing to be bound to the client in an amount equal to KES 100,000 for the due
performances of the Contract up to the date of completion as certified by the PROJECT
MANAGER and who will when and if called upon, sign and Bond to that effect on the
relevant standard form included herein. (without the addition of any limitations) on the same
day as the contract Agreement is signed, by the Government, the Contractor shall furnish
within seven days another Surety to the approval of the Government.

Carried to collection
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Item Description Kshs. Cts

A.

B.

C.

D.

E.

PLANTS, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works except
in so far as may be stated otherwise herein and except for such items specifically and only
required for the use of nominated Sub-Contractors as described herein. No timber used for
scaffolding, formwork or temporary works of any kind shall be used afterwards in the
permanent work.

TRANSPORT

Allow for transport of workmen, materials from stores, etc. to and from the site at such
hours and by such routes as may be permitted by the competent authorities.

MATERIALS ANDWORKMANSHIP

All materials and workmanship used in the execution of the work shall be of the best quality
and description unless otherwise stated. The Contractor shall order all materials to be
obtained form overseas immediately after the Contract is signed and shall also order
materials to be obtained from local sources as early as necessary to ensure that they are
onsite when required for use in the works. The Bills of Quantities shall not be used for the
purpose of ordering materials.

SIGN FORMATERIALS SUPPLIED

The Contractor will be required to sign a receipt for all articles and materials supplied by the
PROJECT MANAGER at the time of taking deliver thereof, as having received them in
good order and condition, and will thereafter be responsible for any loss or damage and for
replacements of any such loss or damage with articles and /or materials which will be
supplied by the PROJECT MANAGER at the current market prices including Customs Duty
and V.A.T., all at the Contractor’s own cost and expense, to the satisfaction of the
PROJECT MANAGER.

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site weather
proof lock-up sheds and make good damaged or disturbed surfaces upon completion to the
satisfaction of the PROJECT MANAGER Nominated Sub-contractors are to be made liable
for the cost of any storage accommodation provided especially for their use.

Carried to collection
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Item Description Kshs. Cts

A.

B.

C.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or workmanship
including concrete test cubes required for the works that may be called for by the PROJECT
MANAGER for his approval until such samples are approved by the PROJECT
MANAGER and the PROJECT MANAGER, may reject any materials or workmanship not
in his opinion to be up to approved samples. The PROJECT MANAGER shall arrange for
the testing of such materials as he may at his discretion deem desirable, but the testing shall
be made at the expense of the Contractor and not at the expenses of the PROJECT
MANAGER. The Contractor shall pay for the testing in accordance with the current scale of
testing charges laid down by the Ministry of Public Works.

The procedure for submitting samples or materials for testing and the method of making for
identification shall be as laid down by the PROJECT MANAGER. The Contractor shall
allow in his tender for such samples and tests except those in connection with nominated
sub-contractor’s work.

GOVERNMENT ACTS REGARDINGWORK PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection with
the employment of Labour and other matters related to the execution of the works. In
particular the Contractor’s attention is drawn to the provisions of the Factory Act 1950 and
his tender must include for all costs arising or resulting from compliance with any Act,
Order or Regulation relating to Insurances, pensions and holidays for workpeople or so the
safety, health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and Regulations,
including Police Regulations regarding the movement, housing, security and control of
labour, labour camps, passes for transport, etc. It is most important that the Contractor,
before tendering, shall obtain form the relevant Authority the fullest information regarding
all such regulations and/or restrictions which may affect the organization of the works,
supply and control of labour, etc., and allow accordingly in his tender. No claim in respect
of want of knowledge in this connection will be entertained.

SECURITY OFWORKS ETC.

The Contractor shall be entirely responsible for the security of all the works stores,
materials, plant, personnel, etc., both his own and sub-contractors and must provide all
necessary watching, lighting and other precautions as necessary to ensure security against
theft, loss or damage and protection of the public.

Carried to collection
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Item Description Kshs. Cts

A.

B.

C.

D.

E.

PUBLIC AND PRIVATE ROADS

Maintain as required throughout the execution of the works and make good any damage to
public or private roads arising from the consequent upon the execution of the works to the
satisfaction of the local and other competent authority and the PROJECT MANAGER.

EXISTING PROPERTY

The Contractor shall take every precaution to avoid damage to all existing property
including roads, cables, drains and other services and he will be held responsible for and
shall make good all such damage arising from the execution of this contract at his own
expenses to the satisfaction of the PROJECT MANAGER.

VISIT SITE AND EXAMINE DRAWINGS

The Contractor is recommended to examine the drawings and visit the site the location of
which is described in the Particular Preliminaries hereof. He shall be deemed to have
acquainted himself therewith as to its nature, position, means of access or any other matter
which, may affect his tender. No claim arising from his failure to comply with this
recommendation will be considered.

ACCESS TO SITE AND TEMPORARY ROADS

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to
commencement of the work and Contractor must allow for building any necessary
temporary access roads.

AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and for the
purpose of erecting workshops, etc., shall be defined on site by the PROJECT MANAGER.

Carried to collection
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Item Description Kshs. Cts
A.

B.

C.

D.

E.

OFFICE, ETC. FOR THE PROJECT MANAGER
The Contractor shall provide, erect and maintain where direct on site and afterwards
dismantle the site office of the type noted in the Particular Preliminaries, complete the
Furniture. He shall also provide a strong metal trunk complete with strong hasp and staple
fastening and two keys. He shall provide, erect and maintain a lock-up type water or bucket
closet for the sole use of the PROJECT MANAGER including making temporary
connections to the drain where applicable to the satisfaction of Government and Medical
Officer of Health and shall provide services of cleaner and pay all conservancy charges and
keep both office and closet in a clean and sanitary condition from commencement to the
completion of the works and dismantle and make good disturbed surfaces. The office and
closet shall be completed before the Contractor is permitted to commence the works. The
Contractor shall make available on the Site as and when required by the “PROJECT
MANAGER” a modern and accurate level together with leveling staff, ranging rods and 50
metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THEWORKS

The Contractor shall provide at his own risk and cost all necessary water, electric light and
power required for use in the works. The Contractor must make his own arrangements for
connection to the nearest suitable water main and for metering the water used. He must also
provide temporary tanks and meters as required at his own cost and clear away when no
longer required and make good on completion to the entire satisfaction of the PROJECT
MANAGER. The Contractor shall pay all charges in connection herewith. No guarantee is
given or implied that sufficient water will be available from mains and the Contractor must
make his own arrangements for augmenting this supply at his own cost. Nominated Sub-
Contractors are to be made liable for the cost of any water or electric current used and for
any installation provided especially for their own use.

SANITATION OF THE WORKS
The Sanitation of the works shall be arranged and maintained by the Contractor to the
satisfaction of the Government and /or Local Authorities, Labour Department and the
PROJECT MANAGER.

SUPERVISION ANDWORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all respects
of the PROJECT MANAGER who shall at all times during normal working hours have
access to the works and to the yards and workshops of the Contractor and Sub-Contractors
or other places where work is being prepared for the contract.

PROVISIONAL SUMS

The term “Provisional Sum” wherever used in these Bills of Quantities shall have the
meaning stated in Section A item A7(i) of the Standard Method of Measurement mentioned
in Condition No. 16 of the conditions of Contract. Such sums are net and no addition shall
be made to them for profit.

Carried to Collection
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Item Description Kshs. cts

A.

B.

C.

PRIME COST (OR P.C. ) SUMS

The term “Prime Costs Sum” or “P.C. Sum” wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7 (ii) of the Standard Method of Measurement
mentioned in Condition No. 16 of the conditions of Contract. Persons of firms nominated by
the PROJECT MANAGER to execute work or to provide and fix materials or goods as
stated in Condition No. 20 of the Conditions of Contract are described herein as Nominated
Sub-Contractors.

Persons of firms so nominated to supply goods or materials are described herein as
Nominated Suppliers.

PROGRESS CHART

The Contractor shall provide within two weeks of Possession of Site and in agreement with
the PROJECT MANAGER a Progress Chart for the whole of the works including the works
of Nominated Sub-Contractors; one copy to be handed to the PROJECT chart to be
amended as necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS

In the final account all P.C. Sums shall be deducted and the amount properly expended upon
the PROJECT MANAGER’S order in respect of each of them added to the Contract sum.
The Contractor shall produce to the PROJECT MANAGER such quotations, invoices or
bills, properly receipted, as may be necessary to show the actual details of the sums paid by
the Contractor. Items of profit upon P.C. Sums shall be adjusted in the final account pro-rata
to the amount paid. Items of “attendance” (as previously described) following P.C. Sums
shall be adjusted pro-rata to the physical extent of the work executed (not pro-rata to the
amount paid) and this shall apply event though the Contractor’s priced Bill shows a
percentage in the rate column in respect of them.

Should the Contractor be permitted to tender and his tender be accepted of any work for
which a P.C. Sum is included in these Bill of Quantities profit and attendance will be
allowed at the same rate as it would be if the work were executed by a Nominated Sub-
Contractor.

Carried to collection
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Item Description Kshs. cts

A.

B.

C.

D.

ADJUSTMENT OF PROVISIONAL SUMS

In the final account all Provisional Sums shall be deducted and the value of the work
properly executed in respect of them upon the PROJECT MANAGER’S order added to the
Contract Sum. Such work shall be valued as described for Variations in Conditions No. 13
of the Conditions of Contract, but should any part of the work be executed by a Nominated
Sub-Contractor, the value of such work or articles for the work be supplied by a Nominated
Supplier, the value of such work or articles shall be treated as a P.C. Sum and profit and
attendance comparable to that contained in the priced Bills of Quantities for similar items
added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated sub-
contractors, the Contractor shall enter into Sub-contracts as described in Condition No. 20 of
the Conditions of Contract and shall thereafter be responsible for such sub-contractors in
every respect. Unless otherwise described the Contractor is to provide for such Sub-
Contractors any or all of the facilities described in these Preliminaries. The Contractor
should price for these with the nominated Sub-Contract Contractor’s work concerned in the
P.C. Sums under the description “add for Attendance”.

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the client reserves the right to place a “Direct
Contract” for any goods or services required in the works which are covered by a P.C. Sums
in the Bills of Quantities and to pay for the same direct. In any such instances, profit relative
to the P.C. Sum the priced Bills of Quantities will be adjusted as described for P.C. Sums
and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any
tradesmen or other persons employed for the execution of any work not included in this
Contract every facility for carrying out their work and also for use of his ordinary
scaffolding. The Contractor, however, shall not be required to erect any special scaffolding
for them. The Contractor shall perform such cutting away for any making good after the
work of such tradesmen or persons as may be ordered by the PROJECT MANAGER and
the work will be measured and paid for to the extent executed at rates provided in these
Bills.

Carried to collection
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Item Description Kshs. cts

A.

B.

C.

D.

INSURANCE

The Contractor shall insure as required in Condition Nos. 22 and 23 of the Conditions of
Contract. No payment on account of the work executed will be made to the Contractor until
he has satisfied the PROJECT MANAGER either by production of an Insurance Policy or
and Insurance Certificates that the provision of the foregoing Insurance Clauses have been
complied with in all respects. Thereafter the PROJECT MANAGER shall from time to time
ascertain that premiums are duly paid up by the Contractor who shall if called upon to do so,
produce the receipted premium renewals for the PROJECT MANAGER’S inspection.

PROVISIONAL WORK

All work described as “Provisional” in these Bills of Quantities is subject to re-measurement
in order to ascertain in actual quality executed for which payment will be made. All
“Provisional” and other work liable to adjustment under this Contract shall left uncovered
for a reasonable time to allow all measurements needed for such adjustment to be taken by
the PROJECT MANAGER.

Immediately the work is ready for measuring, the Contractor shall give notice to the
PROJECT MANAGER. If the Contractor makes default in these respects he shall if the
PROJECT MANAGER so directs uncover the work to enable all measurements to be taken
and afterwards reinstate at his own expenses.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorized alteration or qualification made to the text of the Bills of Quantities may
cause the Tender to be disqualified and will in any case be ignored. The Contractor shall be
deemed to have made allowance in his prices generally to cover any items against which no
price has been inserted in the priced Bills of Quantities. All items of measured work shall be
priced in detail and the Tenders containing Lump Sums to cover trades or groups of work
must be broken down to show the price of each item before they will be accepted.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT MANAGER in
writing. All blasting operations shall be carried out at the Contractor’s sole risk and cost in
accordance with any Government regulations in force for the time being, and any special
regulations laid down by the PROJECT MANAGER governing the use and storage of
explosives.

Carried to collection
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Item Description Kshs. cts

A.

B.

C.

D.

E.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the client.
Unless the PROJECT MANAGER directs otherwise such materials shall be dealt with as
provided in the Contract. Such materials shall only be used in the works, in substitution of
materials which the Contractor would otherwise have had to supply with the written
permission of the PROJECT MANAGER should such permission be given, the Contractor
shall make due allowance for the value of the materials so used at a price to be agreed.

PROTECTION OF THE WORKS

Provide protection of the whole of the works contained in the Bill of Quantities, including
casing, casing up, covering or such other means as may be necessary to avoid damage to the
satisfaction of the PROJECT MANAGER and remove such protection when no longer
required and make good any damage which may nevertheless have been done at completion
free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the buildings and site a it accumulates and at the
completion of the works and remove all plant, scaffolding and unused materials at
completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except
where such treatment might cause damage) and clean all floors, sanitary fittings, glass inside
and outside and any other parts of the works and remove all marks, blemishes, stains and
defects from joinery, fittings and decorated surfaces generally, polish door furniture and
bright parts of metal works and leave the whole of the buildings watertight, clean, perfect
and fit for occupation to the approval of the PROJECT MANAGER.

FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Particular Preliminaries this is a firm price
Contract. The contractor must allow in his tender raters for any increase in the cost of labour
and materials during the construction period.

Carried to collection
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Item Description Kshs. cts

A.

B.

C.

D.

E.

GENERAL SPECIFICATION

For the full description of materials and workmanship, method of execution of the work and
notes for pricing, the Contractor is referred to the Ministry of Public Works General
Specification dated 1976 or any subsequent revision thereof which is issued as a separate
document, and which shall be allowed in all respects unless it conflicts with the General
Preliminaries. Trade Preambles or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor’s attention is drawn to legal notice No. 237 of October, 1971, which requires
payment by the Contractor of a Training Levy at the rate of 3% of the contract sum on all
contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the work must be stored on or adjacent to the site before
payment is effected unless specifically exempted by the PROJECT MANAGER. This
includes the materials of the Main contractor, Nominated Sub-Contractors and Nominated
Suppliers.

HOARDING

The Contractor shall enclose the site or part of the works under construction with a hoarding
2400mm high consisting of iron sheets on 100x50mm timber posts firmly secured at
1800mm centres with two 75x50mm timber rails approximately 300m. Contractor is in
addition required to take all precautions necessary for the safe custody of the works,
materials, plant, public and Employer’s property on the site.

CONTRACTOR’S SUPERINTENDENCE / SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent or
Representative, competent and experienced in the kind of work involved who shall give his
whole experience in the kind of work involved and shall give his whole time to the
superintendence of the works. Such Agent or Representative shall receive on behalf of the
Contractor all directions and instructions from the Project Manager and such directions shall
be deemed to have been given to the Contractor in accordance with the Conditions of
Contract.

Carried to collection
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Item Description Kshs. cts

COLLECTION
Brought forward form page GP/1 …………………………………………………..

Brought forward form page GP/2 …………………………………………………..

Brought forward form page GP/3 …………………………………………………..

Brought forward form page GP/4 …………………………………………………..

Brought forward form page GP/5……………………………………………………

Brought forward form page/GP6…………………………………………….

Brought forward form page GP/7 ……………………………………………

Brought forward form page GP/8…………………………………………………..

Brought forward form page GP/9 …………………………………………………..

Brought forward form page GP/10 …………………………………………………

Brought forward form page GP/11 …………………………………………………

Brought forward form page GP/12 …………………………………………………

Total for general preliminaries
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PREAMBLES AND PRICING NOTES

1. GENERALLY
All work to be carried out in accordance with the Ministry of Public Works General Specifications
for Building Works issued in 1976 or as qualified or amended.

2. MANUFACTURERS’ NAMES

Where manufacturers’ names and catalogue references are given for guidance to quality and
standard only, alternative manufacturer of equal quality will be accepted at the discretion of the
Project Manager.

3. WALLING
All precast concrete blocks shall be manufactured by the methods and to the sizes specified in the
Ministry of Public Works “Specification for Metric Sized Concrete Blocks for Building (1972)”

Walling of 100 mm thickness or under shall be reinforced with hoop iron every alternate course.

Prices for walling must allow for all costs in preparing, packing and sending sample blocks for
testing as and when required by the Project Manager.

4. CARPENTRY
The grading rules for cypress shall be the same as for pod carpus and all timber used for structural
work shall be select (second grade).

All structural timber must conform to the minimum requirements for moisture content and
preservative treatment and timber prices must allow for preparing, packing and sending samples for
testing when required.

Prices must also include for all nails and fasteners.

5. JOINERY
Cypress for joinery shall be second grade in accordance with the latest grading rules of the Kenya
Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor may with the
approval of the Project Manager, use either Msharagi or Mvuli in lieu of Mahogany but such
approval will be given only in the case of shortages of the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry drill and filling with
propriety plugs of the correct sizes. Cutting with hammer and chisel will not be allowed.

Prices for joinery must include for pencil rounded arises, protection against damage, nails, screws,
framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must be
ascertained on site.
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6. IRONMONGERY

Ironmongery shall be as specified in the Bills of Quantities or equal and approved.

Prices must include for removing and re-fixing during and after painting, labeling all keys, and for
fixing to hardwood, softwood, concrete or block work.

Catalogue references given for ironmongery are for purposes of indicating quality and size of
item(s). Should the Contractor wish to substitute the specified item(s) with others of equal quality,
he must inform the Project Manager and obtain approval in writing.

7. STRUCTURAL STEELWORK

All structural steelwork shall comply with the Ministry of Public Works “Structural Steelwork
Specification (1973) and shall be executed by an approved Sub-contractor.

8 PLASTERWORK AND OTHER FINISHES
All finishing shall be as described in the general specifications and in these Bills
of Quantities.

Prices for pavings are to include for brushing concrete clean, wetting and coating with cement and sand
grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) backing screed specified
in these Bills of Quantities.

1. GLAZING

Where polished plate glass is specified, this refers to general glazing quality.

Prices for glazing shall include for priming of rebates before placing putty.

The Contractor will be responsible for replacing any broken or scratched glass and handing over in
perfect condition.

10. PAINTING

All paint shall be 1st quality “Crown” or other equal and approved

Painting shall be applied in accordance with the manufacturers’ instructions.

Prices for painting are to include for scaffolding, preparatory work, priming coats, protection of other
works and for cleaning up on completion. Prices for painting on galvanized metal are to include for
mordant solution as necessary.
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BUILDER’S WORK



BILL OF QUANTITIES FOR THE PROPOSED RENOVATION OF 8NO CLASSROOM BLOCK
AT OLKERI PRIMARY SCHOOL

ITEM DESCRIPTION QTY UNIT RATE KSHS.

DEMOLITIONS

A
Carefully remove worn out iron sheets and
clean the surfaces of timber and store the
arising as directed on site

684 SM -

B
Carefully demolish walling to create opening
for 1500x1500mm windows at rear elevation 24 No -

C
Carefully remove existing windows, cart away
the arising and store as directed on site 24 No -

D

Carefully hack out and remove the entire floor
cement sand screed and prepare using cement
sand screed to new floor finish 480 SM -

E
Carefully chase-in the wall cracks ready for
repairs 32 LM -

-
EXTERNALWORKS -

F

Construct 1200mm wide access ramp
comprising of natural block surround smoothly
plastered, top roughly finished and painted to
sides. All done to project managers details.

8 NO -

Paving slabs around building -

G

600 x 600 x 50mm thick precast paving slabs
bedded and jointed in cement and sand (1:4)
mortar laid on and including 50mm thick sand
bed.

48 Sm -

WALL REPAIRS

H
12mm thick plaster finished with smooth steel
float to masonry walling using cement sand
ratio of 1 : 3

420 SM -

I
12mm thick plaster finished with smooth steel
float to masonry walling using cement sand
ratio of 1 : 3 externally

260 SM -

J
Repair vertical and horizontal wall cracks using
Y8 to approval of the project supervisor 32 LM -

K
15mm thick render to masonry walling plinth

88 SM -

L
15mm thick Water proof render to masonry
walling plinth 64 SM -

CARRIED TO COLLECTION -
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ITEM DESCRIPTION QTY UNIT RATE KSHS.

FLOOR

A
Supply and fix 15mm thick terrazzo finish to
floor complete with dividing strips, grinding
and polish to detail

480 SM -

-
B Ditto to 100mm high skirting 340 SM -

ROOFING -

C
Replace worn out timber to receive new
covering 100x50mm and 75x50mm assorted 280 LM -

D
Supply and fix 200x25mm chamfered and well
tapered cypress fascia board 148 LM -

Galvanized Corrugated Sheet Roofing; 30
Gauge; Pre-Painted box profile -

F

Roof covering not exceeding 450 from
horizontal; fixing to timber structure (m/s) with
roofing nails and neoprene washers) J bolts
nuts neoprene washers and caps

684 Sm -

-
G Ditto ridges 62 Lm -

-
WINDOWS -
Casement windows; standard metal
casement ; section comprising of standard z-
section forming, transoms, mullions,
permanent ventilators, comprising T-bars,
gauze and 6G sheet metal work, 25 x 3mm
flats at 100mm c/c both ways, all coupling
mullions; complete with bronze handles,
pegs stays and all other necessary iron
mongering; one coat red primer by
manufacturer

-

Metal; for glazing with putty; cutting and
pinning to concrete or masonry jambs, head
and cill; bedding in cement sand (1:3)
mortar; pointing round frames easing, oiling
adjusting opening lights on completion

-

-
H Window overall size 1500 x 1500mm 24 NO -

-
I Jua kali fasteners welded to existing windows 32 NO -

-

J
4mm clear glasses to windows with silicon and
putty 78 Sm -

GUTTERS -



K
Supply and fix pvc semicircular gutters
complete with all accessories and down pipes
to approval of project manager

124 LM -

ELECTRICALWORKS -

L

Allow a provision for electrical repairs and
replacement for four lamps per classroom and
one socket per classroom as directed by the
project manager

1 Item -

CARRIED TO COLLECTION -
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ITEM DESCRIPTION QTY UNIT RATE KSHS.

PAINTING

A

Brush off old paint, scrub down and prepare
and apply three coats of first grade water based
as crown or other approved equivalent paint to
walls internally

660 SM -

-
B Ditto but oil based to walls externally 420 SM -

-

C
Ditto but oil based to door surfaces , windows,
steel pipes and fascia board 188 SM -

-
D Ditto but black bituminous paint to plinth 48 SM -

CARRIED TO COLLECTION -

COLLECTION AMOUNT

A TOTAL FROM PAGE R/01 -

B TOTAL FROM PAGE R/02 -

C TOTAL FROM ABOVE -

TOTAL CARRIED TO GRAND SUMMARY -
R/03



ITEM DESCRIPTION QTY UNIT RATE SHS. CTS

PROVISIONAL & PRIME COST SUMS

The contractor shall include in his tender
the following to be deducted in whole or part
as directed by the project manager
CONTINGENCIES

A

Allow a provisional sum of Kenya shillings
fifty thousand(50,000) for contingencies to be
deducted in whole or part as directed by the
project manager

1 LS 50,000.00

PROJECT MANAGEMENT

B
Allow a prime cost sum of Kenya shillings one
hundred thousand(100,000) for project
supervision

1 LS 100,000.00

PROJECT MANAGEMENT COMMITTEE

C

Allow a prime cost sum of Kenya shillings one
hundred and twenty thousand(120,000) for
project management committee expenses 1 LS 120,000.00

PROJECT PUBLICITY

D

Allow a prime cost sum of Kenya shillings
twenty thousand(20,000) for project labelling
expenses as directed on site by the project
manager

1 LS 20,000.00

TOTAL FOR PROVISIONAL & PRIME COST SUMS TO GRAND SUMMARY 290,000.00
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GRAND SUMMARY

BILL
NO

DESCRIPTION
FOR CONTRACTOR’S USE (KSH)

1 PARTICULAR PRELIMINARIES
2 GENERAL PRELIMINARIES

3
RENOVATION OF 8NO CLASSROOM
BLOCK

4 PROVISIONAL SUMS - PS/1
SUB TOTAL
ADD 16% VAT
ADD 0.03% PPRA LEVY

GRAND TOTAL CARRIED TO FORM OF
TENDER

Amount in words:…………………………………………………………………………………………

…………………………………………………………………………………….…………………………

Tenderer’s Signature and stamp…………………………………………………………………………

Address: ………………………………………………………………………………………………..…

Date: ………………………………………………………………………………………………………

Witness’s Name: ……………………………………………………………………………….…………

Signature: …………………………………………………………………………….……………………

Description: ……………………………………………………………………….……………………

Address: ………………………………………………………………………………..…………………

Date: ………………… ……………………………………………………………………………..……
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TECHNICAL SPECIFICATIONS FORWORKS/SERICES
a) A preliminary description of the proposed works/services and work method and schedule, including

drawings and charts, as necessary, containing all required information by which the proposed works may be
evaluated (e.g. technical characteristics, operational capacities, maintenance, environmental effect, etc.)
together with manuals or instructions for use or any other relevant information and documentation,
delivery/installation schedules, etc.;

Specification

Specifications applicable are those by the Ministry of Public Works General Specifications dated March
1976 (together with any amendments issued thereof). The Contractor should obtain a copy from the
Ministry of Public Works. No liability will be admitted nor claim allowed in respect of errors in
Contractor’s tender arising from the lack of knowledge on the said specification.

Goods, materials and workmanship meeting other authoritative standards and which promise to ensure
equal or higher quality than the standards specified, will also be acceptable

b) A detailed statement of how the Bidder will carry out the works/services that will form an integral part of the
Contract.

c) DRAWINGS

(Procuring Entity to attach Drawings (if any)
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CONTRACT AGREEMENT

(1) THIS CONTRACT AGREEMENT is made (specify date).
Between [Insert complete name of ProcuringEntity], and having its Fund Manager
place of Business at [Insert addressofProcuringEntity] and

[Insert name of contractor], and having its Fund Manager place
of business at [insert address of contractor].

(2) WHEREAS the Procuring Entity invited quotations for the Supply of Goods/works/services (select one) described
in Table B, i.e. [insert brief description of works] and
has accepteda Quotation by theBidder in the sum of [insert Contract Price in words and
figures] (hereinafter called “theContractPrice”).

(3) NOW THISAGREEMENTWITNESSEDAS FOLLOWS:

1. ThisContractAgreement includes the following documents:

a) Table A. SCHEDULE OF REQUIREMENTSANDTECHNICAL SPECIFICATIONS.

b) Table B. QUOTATION SUBMISSIONTABLE (see BQs Attached).

c) FORM OFQUOTATION.

d) Conditions of Contract.

2. In consideration of the payments to be made by the Procuring Entity to the Supplier/contractor/service
provider as hereinafter mentioned, the Supplier/contractor/service provider hereby covenants with the
Procuring Entity to provide the Goods/works/services and to remedy defects therein in conformity in all
respectswith theprovisionsof theContract.

3. The Procuring Entity hereby covenants to pay the Supplier/Contractor/service provider (select one) in
consideration of the provision of the Goods/works/services (select one) and the remedying of defects therein,
the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and
in themannerprescribed by the Contract.

(4) In WITNESS whereof the parties hereto have caused thisAgreement to be executed in accordance with the laws of
Kenya.

For and on behalf of the Procuring Entity

Signed.......................................................[insert signature]
in the capacity of.....................................................[insert title or other appropriate designation]

in the presence of......................................................[insert identification of official witness]

For and on behalf of the Contractor (select one)

Signed.......................................................[insert signature ofauthorized representative(s) of theSupplier]

in the capacity of......................................................[insert title or other appropriate designation]

in the presence of......................................................[insert identification of official witness]
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GENERAL CONDITIONS OF CONTRACT
These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both
parties.
These General Conditions of Contract have been developed on the basis of considerable international experience in the
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforward language.
The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract

General
Definitions

1.1 Bold face type is used to identify defined terms.
a) TheAcceptedContractAmount means the amount accepted in the Letter ofAcceptance for the execution

andcompletion of theWorks and the remedying of any defects.
b) TheActivity Schedule is a schedule of the activities comprising the construction, installation, testing, and

commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which
is used for valuations and forassessing theeffects ofVariationsand CompensationEvents.

c) The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided for in GCC23.

d) Bill ofQuantitiesmeans thepricedandcompleted Bill of Quantities forming part of theBid.
e) CompensationEventsare those defined in GCCClause 42 hereunder.
f) The Completion Date is the date of completion of the Works as certified by the Project Manager, in

accordancewithGCC Sub-Clause 53.1.
g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and

maintain theWorks. It consists of thedocuments listed inGCC Sub-Clause 2.3 below.
h) TheContractor is thepartywhose Bid tocarry out theWorkshas beenaccepted by theProcuring Entity.
i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring

Entity.
j) TheContract Price is theAccepted ContractAmount stated in the Letter ofAcceptance and thereafter as

adjusted inaccordance with theContract.
k) Days are calendar days;months are calendarmonths.
l) Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and

Equipment, in addition topayments for associatedMaterials andPlant.
m) ADefect is anypart of theWorksnot completed inaccordancewith theContract.
n) TheDefectsLiability Certificate is the certificate issued by Project Manager upon correction of defects by

theContractor.
o) TheDefectsLiabilityPeriod is the periodnamed in the SCCpursuant to Sub-Clause 34.1 and calculated

from the Completion Date.
p) Drawings means the drawings of the Works, as included in the Contract, and any additional and modified

drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

q) The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC,who is also theProcuringEntity.

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.



s) “In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting in apermanent record;

t) The InitialContractPrice is the Contract Price listed in theProcuring Entity's Letter ofAcceptance.
u) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the

Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revisedonlyby theProjectManager by issuing anextensionof time or an acceleration order.

v) Materialsare all supplies, includingconsumables, usedby the Contractor for incorporation in theWorks.
w) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological

function.
x) The Project Manager is the person named in the SCC (or any other competent person appointed by the

Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising theexecutionof theWorks and administering the Contract.

y) SCCmeans SpecialConditions ofContract.
z) TheSite is the areaof theworks asdefinedas such in theSCC.
aa) Site Investigation Reports are those that were included in the bidding document and are factual and

interpretative reports about the surface andsubsurface conditions at the Site.
bb) Specificationmeans the Specification of the Works included in the Contract and any modification or

additionmadeor approvedby theProject Manager.
cc) The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution

of theWorks. It doesnot necessarily coincide with anyof theSite Possession Dates.
dd) ASubcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part

of thework in the Contract,which includes workon theSite.
ee) TemporaryWorks are works designed, constructed, installed, and removed by the Contractor that are

neededfor construction or installationof theWorks.
ff) A Variation is an instructiongiven by theProjectManager whichvaries theWorks.
gg) The Works are what the Contract requires the Contractor to construct, install, and turn over to the

ProcuringEntity,as defined in theSCC.
2. Interpretation
2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular

also include the plural and words indicating the plural also include the singular. Headings have no
significance. Words have their normal meaning under the language of the Contract unless specifically
defined. The Project Manager shall provide instructions clarifying queries about these GCC.

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following order of priority:
a) Agreement,
b) LetterofAcceptance,
c) Contractor's Bid,
d) SpecialConditions of Contract,
e) GeneralConditions of Contract, includingAppendices,
f) Specifications,
g) Drawings,

h) Bill of Quantities6, and
i) anyother document listed in theSCC as forming part of theContract.

6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”
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3. Language and Law
3.1 The language of the Contract is English Language and the law governing the Contract are the Laws of

Kenya.

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when

a) asamatter of lawor official regulations, Kenya prohibits commercial relationswith that country; or
b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter VII of

the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments
to anycountry, person, or entity in that country.

4. Project Manager's Decisions

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
ProcuringEntity and theContractor in the role representing theProcuring Entity.

5. Delegation
5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other

people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after
notifying the Contractor.

6. Communications
6.1 Communications between parties that are referred to in the Conditions shall be effective only when in writing.

A notice shall beeffective onlywhen it is delivered.
7. Subcontracting
7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract

without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's
obligations.

8. OtherContractors
8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the

Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC.
The Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring
Entity maymodify theScheduleofOther Contractors, and shall notify the Contractor of anysuchmodification.

9. Personnel and Equipment
9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the

Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee
shall be removed inaccordance withClause9.2 above.

10. ProcuringEntity'sandContractor'sRisks
10.1The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the

Contractor carries the risks which thisContract states areContractor's risks.
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11. ProcuringEntity’s Risks
11.1From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's

risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
andEquipment), whicharedue to
i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable

result of theWorks or
ii) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or

byanypersonemployed byor contracted tohimexcept theContractor.

b) The risk of damage to theWorks, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly
affecting thecountry where theWorks are tobeexecuted.

11.2From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to
theWorks,Plant, andMaterials is aProcuring Entity's riskexcept loss or damage due to

aa) aDefectwhichexisted on theCompletionDate,
bb) anevent occurringbefore theCompletionDate, which was not itself a ProcuringEntity's risk, orcc)
theactivities of theContractor on theSite after the CompletionDate.

12. Contractor'sRisks
12.1From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death,

and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and
Equipment) whicharenot ProcuringEntity's risks areContractor's risks.

13. Insurance
13.1The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover

from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC
for the following eventswhicharedue to theContractor's risks:
a) lossof or damage to theWorks,Plant, andMaterials;
b) lossof or damage to Equipment;
c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the

Contract; and
d) personal injuryor death.

13.2Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the
Project Manager's approval before the Start Date. All such insurance shall provide for compensation to be
payable in the typesand proportions of currencies required to rectify the loss or damage incurred.

13.3If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may
effect the insurance which the Contractor should have provided and recover the premiums the Procuring
Entity has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

13.5Both parties shall comply with any conditions of the insurance policies.
14. SiteData
14.1The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by

any information available to theContractor.
15. Contractor toConstruct theWorks
15.1TheContractor shall construct and install theWorks inaccordance with theSpecifications andDrawings.
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16. TheWorks toBeCompletedby the Intended CompletionDate
16.1The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in

accordance with the Program submitted by the Contractor, as updated with the approval of the Project
Manager, and complete them by the Intended CompletionDate.

17. Approval by theProjectManager
17.1The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the

Project Manager, for his approval.

17.2The Contractor shall be responsible for design of Temporary Works.

17.3The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.
17.5All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject

to prior approval by the Project Manager before this use.
18. Safety
18.1TheContractor shall be responsible for the safetyof all activities on theSite.

19. Discoveries
19.1Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be

the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and
carry out theProject Manager's instructions for dealingwith them.

20. Possessionof theSite
20.1The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is

not given by the date stated in the SCC, the Procuring Entity shall be deemed to have delayed the start of the
relevant activities, and this shall be aCompensation Event.

21. Access to theSite
21.1The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to

the Site and to any place where work in connection with the Contract is being carried out or is intended to be
carried out.

22. Instructions, Inspections and Audits
22.1The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws

where the Site is located.

22.2The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and
details as will clearly identify relevant time changes and costs.

22.3The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or
the accounts and records relating to the procurement process, selection and/or contract execution, and to
have such accounts and records audited by auditors appointed by the Public Procurement Regulatory
Authority. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause
25.1 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the exercise
of the Public Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice
subject to contract termination (as well as to a determination of ineligibility pursuant to the Public
Procurement Regulatory Authority's prevailing sanctions procedures).
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23. Appointmentof theAdjudicator
23.1The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of

the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will
request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days
of receipt of such request.

23.2Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator
shall be designated by the Appointing Authority designated in the SCC at the request of either party,
within14days of receipt of such request.

24. Settlement of Claims andDisputes
24.1Contractor'sClaims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion
and/or any additional payment, under any Clause of these Conditions or otherwise in connection
with the Contract, the Contractor shall give Notice to the Project Manager, describing the event
or circumstance giving rise to the claim. The notice shall be given as soon as practicable, and not
later than 30 days after the Contractor became aware, or should have become aware, of the event or
circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment,
and the Procuring Entity shall be discharged from all liability in connection with the claim.
Otherwise, the following provisions of this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any
claim, either on the Site or at another location acceptable to the Project Manager. Without
admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice
under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep
further contemporary records. The Contractor shall permit the Project Manager to inspect all
these records, and shall (if instructed) submit copies to the Project Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event
or circumstance giving rise to the claim, or within such other period as may be proposed by the
Contractor and approved by the Project Manager, the Contractor shall send to the Project
Manager a fully detailed claim which includes full supporting particulars of the basis of the
claim and of the extension of time and/or additional payment claimed. If the event or
circumstance giving rise to the claim has a continuing effect:

a) this fullydetailedclaim shall be consideredas interim;
b) the Contractor shall send further interim claims at monthly intervals, giving the

accumulated delay and/or amount claimed, and such further particulars as the Project Manager
may reasonably require; and

c) the Contractor shall send a final claim within 30 days after the end of the effects resulting from
the event or circumstance, or within such other period as may be proposed by the Contractor
and approved by the ProjectManager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a
previous claim, or within such other period as may be proposed by the Project Manager and
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approved by the Contractor, the Project Manager shall respond with approval, or with disapproval
and detailed comments. He may also request any necessary further particulars, but shall
nevertheless give his response on the principles of the claim within the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance
with Sub-Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled
under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and until
the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor shall
only be entitled to payment for such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either
Party may consider that the claim is rejected by the Project Manager and any of the Parties may
refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in
relation to any claim, any extension of time and/or additional payment shall take account of the
extent (if any) to which the failure has prevented or prejudiced proper investigation of the claim,
unless the claim is excluded under the second paragraph of this Sub-Clause 24.3.

24.2AmicableSettlement
24.1.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably

before the commencement of arbitration. However, unless both Parties agree otherwise, the
Party giving a notice of a claim in accordance with Sub-Clause 24.1 above should move to
commence arbitration after the fifty-sixth day from the day on which a notice of a claim was
given, even if no attempt at an amicable settlement has been made.

24.3Matters thatmaybereferred toarbitration
24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration

before the practical completion of the Works or abandonment of the Works or termination of the
Contractby either party:

a) Theappointment of a replacement Project Manager upon the saidperson ceasing to act.
b) Whether or not the issue of an instruction by the Project Manager is empowered by these

Conditions.
c) Whether or not a certificate has been improperly withheld or is not in accordance with these

Conditions.
e) Anydispute arising in respect of war risks or war damage.
f) All other matters shall only be referred to arbitration after the completion or alleged completion

of the Works or termination or alleged termination of the Contract, unless the Procuring Entity
and the Contractor agreeotherwise in writing.

24.4Arbitration
24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled

amicably inaccordance withSub-Clause 24.3 shall befinally settled byarbitration.
24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or

dispute has not been given by the applying party within ninety days of the occurrence or discovery
of the matter or issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall
not commence unless an attempt has in the first instance been made by the parties to settle such
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claim or dispute amicably with or without the assistance of third parties. Proof of such attempt shall
be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and award any sums which ought to have been the
subject of or included in any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up,
review and revise any certificate, opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision requirement or notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall
disqualify representatives of the Parties and the Project Manager from being called as a witness and
giving evidence before the arbitrators on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the
reasons for dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the
Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted
during the progress of the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for
paying one-half of this remuneration.

24.5ArbitrationwithNationalContractors
24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance

with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be
notified in writing by either party to the other with a request to submit it to arbitration and to concur
in the appointment of an Arbitrator within thirty days of the notice. The dispute shall be referred to
the arbitration and final decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the
applyingparty, by the ChairmanorViceChairmanof any of the following professional institutions;
i) ArchitecturalAssociation ofKenya
ii) InstituteofQuantity Surveyors ofKenya
iii) Associationof ConsultingEngineers of Kenya
iv) Chartered InstituteofArbitrators (Kenya Branch)
v) Institutionof Engineers of Kenya

24.5.2 The institutionwritten tofirst by theaggrieved party shall take precedence over all other institutions.
24.6AlternativeArbitrationProceedings

24.6.1 Alternatively, the Parties may refer the matter to the Ngong Hills Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

24.7 Failure toComplywithArbitrator'sDecision
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other
Party may, without prejudice toany other rights itmay have, refer thematter to a competent court of law.

24.8Contract operations to continue
24.8.1 Notwithstanding any reference to arbitration herein,

a) the parties shall continue toperform their respective obligations under the Contract unless they
otherwise agree; and

b) theProcuringEntity shall pay theContractor anymoniesdue theContractor.
25. Fraud and Corruption
25.1The Government requires compliance with the country's Anti-Corruption laws and its prevailing
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sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes.
25.2The Procuring Entity requires the Contractor to disclose any commissions or fees that may have

been paid or are to be paid to agents or any other party with respect to the bidding process or
execution of the Contract. The information disclosed must include at least the name and address of
the agent or other party, the amount and currency, and thepurposeof the commission, gratuityor fee.

A. Time Control
26. Program

26.1Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall
submit to the Project Manager for approval a Program showing the general methods, arrangements,
order, and timing for all the activities in the Works. In the case of a lump sum contract, the
activities in the Program shall be consistent with those in the Activity Schedule.

26.2An update of the Program shall be a program showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining work, including any changes
to the sequence of the activities.

26.3The Contractor shall submit to the Project Manager for approval an updated Program at intervals no
longer than the period stated in the SCC. If the Contractor does not submit an updated Program
within this period, the Project Manager may withhold the amount stated in the SCC from the next
payment certificate and continue to withhold this amount until the next payment after the date on
which the overdue Program has been submitted. In the case of a lump sum contract, the Contractor
shall provide an updated Activity Schedule within 14 days of being instructed to by the Project
Manager.

26.4The Project Manager's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Project Manager again at any time. A
revised Program shall show the effect of Variations and Compensation Events.

27. Extensionof theIntendedCompletionDate
27.1The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or

a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional cost.

27.2The Project Manager shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a
Compensation Event or Variation and submitting full supporting information. If the Contractor has
failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay
by this failure shall not be considered in assessing the new Intended Completion Date.

28. Acceleration
28.1When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the

Project Manager shall obtain priced proposals for achieving the necessary acceleration from the
Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date shall be
adjusted accordingly and confirmed by both the Procuring Entity and the Contractor.

28.2If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporatedin theContractPrice and treatedas aVariation.

29. DelaysOrderedby theProjectManager
29.1The Project Manager may instruct the Contractor to delay the start or progress of any activity within the

Works.

30. ManagementMeetings
30.1Either the Project Manager or the Contractor may require the other to attend a management meeting.

The business of a management meeting shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.

30.2The Project Manager shall record the business of management meetings and provide copies of the
record to those attending the meeting and to the Procuring Entity. The responsibility of the parties
for actions to be taken shall be decided by the Project Manager either at the management meeting
or after the management meetingandstated inwriting toallwho attended themeeting.
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31. EarlyWarning
31.1The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future

events or circumstances that may adversely affect the quality of the work, increase the Contract
Price, or delay the execution of the Works. The Project Manager may require the Contractor to
provide an estimate of the expected effect of the future event or circumstance on the Contract Price
and Completion Date. The estimate shall be provided by the Contractor as soon as reasonably
possible.

31.2The Contractor shall cooperate with the Project Manager in making and considering proposals for
how the effect of such an event or circumstance can be avoided or reduced by anyone involved in
the work and incarryingout any resulting instructionof theProjectManager.

B. QualityControl
32. IdentifyingDefects
32.1The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that

are found. Such checking shall not affect the Contractor's responsibilities. The Project Manager
may instruct the Contractor to search for a Defect and to uncover and test any work that the Project
Manager considersmay haveaDefect.

33. Tests
33.1If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to

check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test
andanysamples. If there is noDefect, the test shall be a CompensationEvent.

34. CorrectionofDefects
34.1The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects

Liability Period, which begins at Completion, and is defined in the SCC. The Defects Liability
Period shall be extended for as long as Defects remain to be corrected.

34.2Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
length of timespecified by theProjectManager's notice.

35. UncorrectedDefects
35.1If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the

Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this
amount.
C. Cost Control

36. ContractPrice7

36.1The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The
Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of
theworkaccomplishedat the rate in theBill ofQuantities for each item.

37. Changes in theContract Price8

37.1If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to allow for the change. The Project
Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is
exceeded by more than 15 percent, except with the prior approval of the Procuring Entity.

37.2If requested by the Project Manager, the Contractor shall provide the Project Manager with a
detailed cost breakdownof anyrate in theBill of Quantities.

38. Variations
38.1All Variations shall be included in updated Programs9 produced by the Contractor.

38.2The Contractor shall provide the Project Manager with a quotation for carrying out the Variation
when requested to do so by the Project Manager. The Project Manager shall assess the quotation,
which shall be given within seven (7) days of the request or within any longer period stated by the
Project Manager and before the Variation is ordered.

38.3If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make
a change to the Contract Price, which shall be based on the Project Manager's own forecast of the
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effects of the Variation on the Contractor's costs.
38.4If the Project Manager decides that the urgency of varying the work would prevent a quotation being

given and considered without delaying the work, no quotation shall be given and the Variation shall
be treated as a Compensation Event.

7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being instructed to by the Project Manager.
The Activity Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity
Schedule is used to monitor and control the performance of activities on which basis the Contractor will be paid. If payment
for materials on site shall be made separately, the Contractor shall show delivery of Materials to the Site separately on the
Activity Schedule.
8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:
The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method of working
made at the Contractor's own discretion. Prices in theActivity Schedule shall not bealtered when theContractormakes such
changes to theActivity Schedule.
9In lump sumcontracts, add“andActivity Schedules” after “Programs.” 10In lump sum contracts, delete this paragraph.

38.5The Contractor shall not be entitled to additional payment for costs that could have been avoided by
giving early warning

38.6If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the
opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or
the timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of
Quantities shall be used to calculate the value of the Variation. If the cost per unit of quantity
changes, or if the nature or timing of the work in the Variation does not correspond with items in
the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the
relevant items of work

38.7Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any
time during the performance of the contract. The value engineering proposal shall, at a minimum,
include the following;

a) theproposedchange(s), andadescription of thedifference to theexisting contract requirements;
b) a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs

(including life cycle costs) the Procuring Entity may incur in implementing the value engineering
proposal; and

c) adescriptionof any effect(s)of thechange on performance/functionality.
38.8The Procuring Entity may accept the value engineering proposal if the proposal demonstrates

benefits that:

a) accelerate the contract completion period; or
b) reduce theContract Price or the life cycle costs to theProcuring Entity; or
c) improve thequality, efficiency, safetyor sustainability of theFacilities; or
d) yield anyotherbenefits to theProcuringEntity,without compromising the functionalityof the

Works.

38.9If the value engineering proposal is approved by the Procuring Entity and results in:

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage
specified in theSCCof the reduction in theContractPrice; or

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit
described in
(a) to (d) above, the amount tobe paid to theContractor shall be the full increase in theContract Price.

39. Cash Flow Forecasts

39.1When the Program11, is updated, the Contractor shall provide the Project Manager with an updated
cash flow forecast. The cash flow forecast shall include different currencies, as defined in the
Contract, converted as necessary using theContract exchange rates.

40. PaymentCertificates
40.1The Contractor shall submit to the Project Manager monthly statements of the estimated value of the
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work executed less the cumulative amount certified previously.
40.2The Project Manager shall check the Contractor's monthly statement and certify the amount to be

paid to the Contractor.
40.3The value of work executed shall be determined by the Project Manager.

40.4The value of work executed shall comprise the value of the quantities of work in the Bill of
Quantities that have been completed12.

40.5 The value of work executed shall include the valuation of Variations and Compensation Events.
40.6The Project Manager may exclude any item certified in a previous certificate or reduce the

proportion of any item previously certified in any certificate in the light of later information.

40.7Where the contract price is different from the corrected tender price, in order to ensure the contractor
is not paid less or more relative to the contract price (which would be the tender price), payment
valuation certificates and variation orders on omissions and additions valued based on rates in the
Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or minus percentage.
The percentage already worked out during tender evaluation is worked out as follows: (corrected
tenderprice– tenderprice)/tender priceX100.

41. Payments
41.1Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity

shall pay the Contractor the amounts certified by the Project Manager within 30 days of the date of
each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid interest
on the late payment in the next payment. Interest shall be calculated from the date by which the
payment should have been made up to the date when the late payment is made at the prevailing rate
of interest for commercial borrowing for each of the currencies in which payments are made.

41.2If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator
or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this
clause. Interest shall be calculated from the date upon which the increased amount would have been
certified in the absence of dispute.

41.3Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of
currencies comprising the Contract Price.

41.4Items of the Works for which no rate or price has been entered in shall not be paid for by the
Procuring Entity and shall be deemed covered by other rates and prices in the Contract.

42. CompensationEvents
42.1The followingshall beCompensation Events:

d) The ProcuringEntity does not give access to a part of the Site by the Site Possession Date pursuant
to GCC Sub-Clause20.1.

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work
of the Contractor under theContract.

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions
required for execution of theWorks on time.

g) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work,
which is then found to havenoDefects.

h) TheProjectManager unreasonablydoes not approvea subcontract tobe let.
i) Ground conditions are substantially more adverse than could reasonably have been assumed

before issuance of the Letter of Acceptance from the information issued to bidders (including
the Site Investigation Reports), from information available publicly and from a visual inspection of
theSite.

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by
the ProcuringEntity,or additionalworkrequired for safety or other reasons.

k) Other contractors, public authorities, utilities, or the Procuring Entity does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost to the
Contractor.

l) Theadvancepayment is delayed.
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m) Theeffectson theContractor of anyof the Procuring Entity's Risks.
n) TheProjectManager unreasonably delays issuing aCertificateof Completion.

42.2If a Compensation Event would cause additional cost or would prevent the work being completed
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended
Completion Date shall be extended. The Project Manager shall decide whether and by how much
the Contract Price shall be increased and whether and by how much the Intended Completion Date
shall be extended.

42.3As soon as information demonstrating the effect of each Compensation Event upon the Contractor's
forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and
the Contract Price shall be adjusted accordingly. If the Contractor's forecast is deemed
unreasonable, the Project Manager shall adjust the Contract Price based on the Project Manager's
own forecast. The Project Manager shall assume that the Contractor shall react competently and
promptly to the event.

11In lump sum contracts, add “or Activity Schedule” after “Program.”
12In lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the value of
completed activities in the Activity Schedule.”

42.4The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's
interests are adversely affected by the Contractor's not having given early warning or not having
cooperated with the Project Manager.

43. Tax
43.1The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed

between the date 30 days before the submission of bids for the Contract and the date of the last
Completion certificate. The adjustment shall be the change in the amount of tax payable by the
Contractor, provided such changes are not already reflected in the Contract Price or are a result of
GCC Clause44.

44. CurrencyyofPayment
44.1All paymentsunder the contract shall bemade inKenyaShillings

45. PriceAdjustment
45.1Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so

provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency.Aseparate formula of the type specifiedbelowapplies:

P = A + B Im/Io
where:Pis the adjustment factor for the
portionof the Contract Pricepayable.

A and B are coefficients13 specified in the SCC, representing the non-adjustable and adjustable
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the
month being invoiced and IOC is the indexprevailing 30 days before Bidopeningfor inputs payable.

45.2If the value of the index is changed after it has been used in a calculation, the calculation shall be
corrected and an adjustment made in the next payment certificate. The index value shall be deemed to
take account of all changes incost due to fluctuations incosts.

46. Retention
46.1The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in

the SCC until Completion of the whole of the Works.

46.2Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance
with GCC 53.1, half the total amount retained shall be repaid to the Contractor and half when the
Defects Liability Period has passed and the Project Manager has certified that all Defects notified by
the Project Manager to the Contractor before the end of this period have been corrected. The
Contractor may substitute retention money with an “on demand” Bankguarantee.
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47. Liquidated Damages
47.1The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the

SCC for each day that the Completion Date is later than the Intended Completion Date. The total
amount of liquidated damages shall not exceed the amount defined in the SCC. The Procuring
Entity may deduct liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor's liabilities.

47.2If the Intended Completion Date is extended after liquidated damages have been paid, the Project
Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next
payment certificate. The Contractor shall be paid interest on the overpayment, calculated from the
date of payment to the date of repayment, at the rates specified inGCC Sub-Clause41.1.

48. Bonus
48.1The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each

day (less any days for which the Contractor is paid for acceleration) that the Completion is earlier
than the Intended Completion Date. The Project Manager shall certify that the Works are complete,
although they may not be due to becomplete.

49. AdvancePayment
49.1The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the

SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and currencies
equal to the advance payment. The Guarantee shall remain effective until the advance payment has
been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts repaid
by the Contractor. Interest shall not be charged on the advance payment.

49.2The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by supplying copies of invoices or other
documents to the ProjectManager.

49.3The advance payment shall be repaid by deducting proportionate amounts from payments otherwise
due to the Contractor, following the schedule of completed percentages of the Works on a payment
basis. No account shall be taken of the advance payment or its repayment in assessing valuations of
work done, Variac tionsc, price adjustments, CompensationEvents,Bonuses, or Liquidated Damages.

50. Securities
50.1The Performance Security shall be provided to the Procuring Entity no later than the date specified in

the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety
acceptable to the Procuring Entity, and denominated in the types and proportions of the currencies
in which the Contract Price is payable. The Performance Security shall be valid until a date 28 day
from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one
year from the date of issue of theCompletionCertificate in the caseof a PerformanceBond.

51. Dayworks
51.1If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project

Manager has given written instructions in advance for additional work to be paid for in that way.
51.2All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the

Project Manager. Each completed form shall be verified and signed by the Project Manager within
two days of the work being done.

51.3The Contractor shall bepaid forDayworks subject toobtaining signed Dayworks forms.
52. Cost of Repairs
52.1Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and

the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's
cost if the lossor damage arises from theContractor's acts or omissions.
D. Finishing the Contract

53. Completion
53.1The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works,

and theProjectManager shall do soupon deciding that thewholeof theWorks is completed.
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54. TakingOver
54.1The Procuring Entity shall take over the Site and the Works within seven days of the Project

Manager's issuing a certificate ofCompletion.
55. FinalAccount
55.1The Contractor shall supply the Project Manager with a detailed account of the total amount that the

Contractor considers payable under the Contract before the end of the Defects Liability Period. The
Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to
the Contractor within 56 days of receiving the Contractor's account if it is correct and complete. If it is
not, the Project Manager shall issue within 56 days a schedule that states the scope of the corrections
or additions that are necessary. If the Final Account is still unsatisfactory after it has been
resubmitted, the Project Manager shall decide on the amount payable to the Contractor and issue a
payment certificate.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients shall be the

same in the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure
(usually 0.15) to take account of fixed cost elements or other non-adjustable components. The sumof theadjustments for each currency
are added to theContract Price.

56. OperatingandMaintenanceManuals
56.1If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall

supply them by the dates stated in the SCC.
56.2If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC

pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the
Project Manager shall withhold theamount stated in theSCC frompayments due to theContractor.

57. Termination
57.1The Procuring Entity or the Contractor may terminate the Contract if the other party causes a

fundamental breach of theContract.

57.2Fundamental breachesof Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program
and the stoppage hasnot been authorized by theProjectManager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the
instruction is not withdrawn within30 days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor
within 84 days of thedateof theProjectManager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

f) theContractor doesnotmaintain a Security, which is required;
g) the Contractor has delayed the completion of the Works by the number of days for which the

maximum amountof liquidated damages can bepaid, asdefined in theSCC; or
h) if the Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as

defined in paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the
Contract, then the Procuring Entity may, after giving fourteen (14) days written notice to the
Contractor, terminate the Contract andexpel himfrom the Site.

57.3Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

57.4If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible.

57.5When either party to the Contract gives notice of a breach of Contract to the Project Manager for a
cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide
whether the breach is fundamental or not.

58. PaymentuponTermination
58.1If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
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Project Manager shall issue a certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as specified in the SCC. Additional Liquidated
Damages shall not apply. If the total amount due to the Procuring Entity exceeds any payment due
to the Contractor, the difference shall be a debt payable to the Procuring Entity.

58.2If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's costs of
protecting and securing theWorks, and less advance payments received up tothedate of thecertificate.

59. Property
59.1All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the

property of theProcuringEntity if theContract is terminatedbecause of the Contractor's default.

60. Release fromPerformance
60.1If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of

either the Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after
receiving this certificate and shall be paid for all work carried out before receiving it and for any
work carried out afterwards to which a commitment was made

SPECIAL CONDITIONS OF CONTRACT

The Procuring Entity is:
THE NATIONAL CONSTITUENCY DEVELOPMENT FUND, KAJIADO
NORTH CONSTITUENCY.
P.O BOX 72-00208, NGONG HILLS.

The Intended Completion date for the whole of the works shall be; 3 Months form
the date of contract signing
The Project Manager is:
Sub county Works
Officer Kajiado North
sub county
State Department of Public Works,
P.O Box 78 – 00208,
Ngong Hills
Telephone: +
Facsimile:
Email:
The site is located at OLKERI WARD, KAJIADO NORTH
The Start date shall be agreed with the Project Manager but not later than 7
days after signing of the contract/handing over of site- whichever comes first.
The Works consist of: PROPOSED RENOVATION OF 8NO CLASSROOM
BLOCK AT OLKERI PRIMARY SCHOOL

Sectional Completions are Not Applicable
The Project Manager may delegate any of his duties and responsibilities
Schedule of Contractors: Not Applicable

mailto:damaservices@gmail.com
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GCC 13.1 The minimum insurance amounts and deductibles shall be: Contractor’s all risk Policy

(a) for loss or damage to the Works, Plant and Materials:

(b) For loss or damage to Equipment:

(c) for loss or damage to property (except the Works, Plant, Materials, and
Equipment)in connection with Contract: Contractor’s all risk Policy

(d) for personal injury or death:

(i) of the Contractor’s employees: Contractor’s all risk Policy

of other people: Contractor’s all risk Policy
GCC14.1 Site Data are: Not Applicable

GCC 16 Completion Time: 12 weeks

GCC20.1 The Site Possession Date(s) shall be: To be agreed with Project Manager

GCC
23.1 &
GCC23.2

Appointing Authority for the Adjudicator: Chartered Institute of Arbitrators
(CIArb) Kenyan Chapter, AAK, or IQSK

GCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator:
As per the standard fees of the proposed bodies above of the Appointing
Authority.

I B. Time Control
GCC26.1 The Contractor shall submit for approval a Program for the Works within

Fourteen (14) days from the date of the Letter of Acceptance.

GCC26.3 The period between Program updates is Thirty (30) days.
The amount to be withheld for late submission of an updated Program is Not
Applicable.

I C. Quality Control
GCC34.1 The Defects Liability Period is: 180 days.

I D. Cost Control
GCC 38.7 If the value engineering proposal is approved by the Procuring Entity the

amount to be paid to the Contractor shall be; Not Applicable
GCC 44.1 The currency of the Procuring Entity's Country is: Kenya Shillings
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GCC
45.1

The Contract is not subject to price adjustment in accordance with GCC
Clause 45, and the following information regarding coefficients does not
apply.
The coefficients for adjustment of prices are:
(a) 0% percent nonadjustable element (coefficient A).
(b) 0% percent adjustable element (coefficient B).
(c) The Index I for shall be: Not Applicable.

GCC 46.1 The proportion of payments retained is: 5%

GCC 47.1 The liquidated damages for the whole of the Works are 0.05% per day. The
maximum amount of liquidated damages for the whole of the Works is 5% of
the final Contract Price.

GCC
49.1

The Advance Payments shall be: Not Applicable and shall be paid to the
Contractor no later than Not Applicable.

I E. Finishing the Contract

GCC
56.1

The date by which operating and maintenance manuals are required is: On
practical completion date
The date by which "as built" drawings are required is: On practical
completion date

GCC
56.2

The amount to be withheld for failing to produce "as built" drawings and/or
operating and maintenance manuals by the date required in GCC 58.1 is: The
Retention money.

GCC
57.2 (g)

The maximum number of days is: One Hundred Twenty (120) Days.

GCC
58.1

The percentage to apply to the value of the work not completed, representing
the Procuring Entity's additional cost for completing the Works, is Five (5) %
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